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Subject: Provide R&M/PRA support to #i¢ @pbital Space Plane (OSP) Program

Task Description:

R&M support:
The contractor shall provide general R&M support to the OSP Program. Within this context, the contractor shall
support R&M feasibility trade studies and also provide R&M support for the OSP Program architecture studies.

PRA support:

The contractor shall support overall PRA modeling/integration activities for the OSP Program. The contractor shall
also participate on-site at MSFC as “core discipline” experts functioning as members of the “OSP PRA Working
Group”. In this capacity the contractor shall provide development, validation and implementation of a Probabilistic Risk
Assessment (PRA} for the OSP Program. The deliverables and schedule are to be as depicted below.

Deliverables:

PRA

1) PRA Plan Report

2} PRA Process Report

3} OSP Models Report

4} OSP Model Validation/Final Report

Schedules/Duration:
This task is effective from May 2003 through September 20, 2003. ky;, Bﬁ h\
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Report Progress To: S&MA Project Lead Frequency of Report:
Weekly






